

September 19, 2006

Honorable Mayor and Members of
The Hermosa Beach City Council

Regular Meeting of
September 26, 2006

**NON-CIP PROJECT NO. 009-06 PIER CLOCK BENCH BARRIER PROJECT
AWARD CONSTRUCTION CONTRACT**

Recommendation:

It is recommended that the City Council:

1. Authorize the award of construction contract for Non-CIP Project No. 009-06 Pier Clock Bench Barrier Project to Dave Shaw Concrete and Block, Inc., in the amount of \$48,000.00;
2. Authorize the Mayor to execute and the City Clerk to attest the Contract subject to approval of the City Attorney;
3. Authorize an additional appropriation of \$29,869.00 from the 109 Downtown Enhancement Fund;
4. Authorize the Director of Public Works to issue change orders as necessary up to \$7,000.00.

Background:

On August 31, 2006, Public Works staff advertised for bids in accordance with public contract requirements. The City Clerk received four bids by the closing date of September 14, 2006. The bids were publicly opened and read aloud. The results were as follows:

<u>Company</u>	<u>Bid Amount</u>
1. Dave Shaw Concrete and Block, Inc.	\$ 48,000.00
2. M3 Services	\$ 71,175.00
3. Freeway Electric	\$ 97,680.00
4. Zondiras Corp.	\$103,081.00

The proposed work includes construction of a reinforced concrete bench barrier.

Analysis:


The project was previously bid in July, 2006. The low bid received at that time was \$105,170.70, which was rejected by the City Council at the recommendation of Public Works Staff. Small design changes were made and the project was rebid on August 31, 2006, which resulted in a low bid of \$48,000.00. Staff reviewed the low bidder's documents and references. The Department of Public Works recommends award of this contract to Dave Shaw Concrete and Block, Inc.

Fiscal Impact:


The apparent lowest bid price of \$48,000.00 plus contingency of \$7,000 brings the project total to \$55,000.00. \$25,131.00 is being reappropriated for FY 06-07. An additional appropriation of \$29,869.00 is needed to complete this project.

Respectfully submitted,

Concur:




Kenneth Reamey
Project Manager




Richard D. Morgan
Director of Public Works/City Engineer

Noted for Fiscal Impact:



Viki Copeland
Finance Director



Stephen R. Burrell
City Manager